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DEMOLITION NOTES

1. DO NOT PROCEED WITH DEMOLITION WORK PRIOR TO THE INSTALLATION OF CONSTRUCTION
BARRICADE. RELOCATE CONSTRUCTION BARRICADE AS NECESSARY FOR CONSTRUCTION WORK AND
AS DIRECTED BY COR AT NO ADDITIONAL COST TO THE GOVERNMENT.

2. PROVIDE CONSTRUCTION BARRIER IN EXISTING OCCUPIED AREAS AS REQUIRED AND AS
DIRECTED BY COR.

3. VERIFY EXTENT OF DEMOLITION PRIOR TO BEGINNING DEMOLITION WORK.

4. CONTRACTOR SHALL PROTECT ALL EXISTING COMPONENTS OF EXTERIOR GLAZING SYSTEM.
OTHER EXISTING CONSTRUCTION AND EXISTING LIFE/SAFETY CONSTRUCTION NOT INCLUDED IN THIS
CONTRACT.  IF THERE IS ANY DAMAGE TO EXISTING GLAZING SYSTEM, OTHER EXISTING
CONSTRUCTION AND EXISTING LIFE/SAFETY  CONSTRUCTION.  THE CONTRACTOR SHALL BE
RESPONSIBLE FOR THE REPAIR AND RESTORATION OF SUCH CONSTRUCTION TO THE ORIGINAL
CONDITION AT NO ADDITIONAL COST TO THE GOVERNMENT.

5. COMPLETE DEMOLITION OF EXISTING FLOORING, CEILING AND SOFFIT, UNLESS OTHERWISE NOTED.
ALL FLOORING MATERIALS ARE TO BE REMOVED TO TOP OF EXISTING SLAB. TOP OF EXISTING SLAB
SHALL BE LEFT SMOOTH, CLEAN AND FREE OF ALL ADHESIVE AND READY FOR INSTALLATION OF NEW
FLOORING

6. REMOVE EXISTING FURRINGS, PARTITIONS, FURRINGS AROUND COLUMNS, DOORS AND FRAMES,
CASEWORK AND CABINETS WHERE SHOWN DASHED.

7. ALL WORK OUTSIDE OF CONSTRUCTION BARRIER AND IN (E) CORRIDORS TO BE PERFORMED DURING
OFF-HOURS. COORDINATE EXACT TIMING WITH COR.

8. REMOVE ALL MISCELLANEOUS TRIMS, SHELVES, CASEWORK, EQUIPMENT, SURFACE MOUNTED
CONDUITS AND OTHER SURFACE MOUNTED ITEMS WHETHER SHOWN OR NOT SHOWN OF PARTITIONS
TO BE DEMOLISHED.

9. PATCH TO MATCH EXISTING FLOORS, CEILINGS, WALL, PARTITIONS, AND OTHER ITEMS THAT ARE
DAMAGED RESULTING FROM DEMOLITION WORK AND NEW CONSTRUCTION WORK.

10. PROVIDE SUPPORTS AND BRACINGS AS REQUIRED FOR EXISTING STRUCTURE, UTILITIES, PIPES,
DUCTS, CONDUITS, ETC., DURING DEMOLITION AND NEW CONSTRUCTION WORK WHERE EXISTING
SUPPORTS ARE REMOVED DUE TO WORK UNDER THIS CONTRACT. NEW SUPPORT SHALL MEET
CURRENT CODE REQUIREMENTS.

11. FOR DEMOLITION OF UTILITY SYSTEMS, REFER TO MECHANICAL, PLUMBING, FIRE PROTECTION
AND ELECTRICAL DRAWINGS.

CONSTRUCTION BARRIER

(E) FLOOR FINISH
TO BE DEMOLISHED
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LEVEL 2 - DEMOLITION
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RELOCATE

KEYNOTES

1 RELOCATE OMNI-CELL UNITS TO TEMPORARY CLEAN SUPPLY ROOM, DO NOT
PROCEED WITH RELOCATION WORK PRIOR TO THE PHASE 1 CLEAN SUPPLY
ROOM WORK AND AS DIRECTED BY COR.

2 RELOCATE WIRE RACK SHELVING TO TEMPORARY CLEAN SUPPLY ROOM, DO
NOT PROCEED WITH RELOCATION WORK PRIOR TO THE PHASE 1 CLEAN
SUPPLY ROOM WORK AND AS DIRECTED BY COR.

3 RELOCATE SUPPLY STORAGE CABINET DETEL TO TEMPORARY CLEAN SUPPLY
ROOM, DO NOT PROCEED WITH RELOCATION WORK PRIOR TO THE PHASE 1
CLEAN SUPPLY ROOM WORK AND AS DIRECTED BY COR.

4 VA TO REMOVE EXISTING MEDICAL EQUIPMENT PRIOR TO CONSTRUCTION.

5 CUT AND REMOVE (E) GYP. BD. FINISH AS REQUIRED FOR NEW
CONSTRUCTION. (E) STUDS TO REMAIN, TYP.

6 REMOVE (E) PLUMBING FIXTURES - SEE PLUMBING DEMO PLAN

7 CONSTRUCTION BARRIER, TYP.

8 (E) WINDOW SHADES, SOFFIT. SILL AND FURRING BELOW TO REMAIN.

9 REMOVE (E) FLOOR FINISH. FLOOR TO BE MODIFIED FOR FLATNESS AND
LEVELNESS COMPLIANCE. SEE SPECIFICATIONS.

10 REMOVE (E) WINDOW AT THE END OF PHASE 3.

11 REMOVE (E) DOOR AT THE END OF PHASE 3.

12 REMOVE (E) SUPPLY CABINET.
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